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HOST COMMUNITY AGREEMENT 

This HOST COMMUNITY AGREEMENT, is made as of the 29th day of August (this 
"Agreement") by and between Allegany Wind LLC, a limited liability company duly organized 
and existing under the laws of the State of New York, and having its offices at 44 East 30th 
Street, 10th Floor, New York, NY 10016 (the "Company"), and the Town of Allegany, a 
municipal corporation duly organized and existing under the laws of the State of New York and 
having its offices at Town of Allegany Town Hall, 52 West Main Street, Allegany, New York 
14706 (the "Town"). The Company and the Town may sometimes be referred to herein, 
individually, as a "party" and, collectively, as the "parties". 

WHEREAS, the Company has submitted to the Town and other involved agencies 
permit applications to construct an up to 72.5 megawatt ("MW") wind-powered electric 
generating facility in the Town of Allegany, the Allegany Wind Project (the "Project"), 
comprised of up to twenty nine (29) wind turbine generators (each a "Turbine"), each Turbine 
having a nameplate rated generating capacity of up to 2.5 MW, one or more electrical 
interconnection switchyard and substations ("Interconnection Facilities"), and other Project 
improvements including without limitation land and easement rights, access roads, power 
collection lines, transmission lines, operations and maintenance buildings, and meteorological 
and communication towers and devices ("Ancillary Facilities"); and 

WHEREAS, under the Town's Zoning Ordinance, as amended, the Town is authorized 
to regulate the proposed Project by the approval, approval with conditions, or denial of the 
Project; and 

WHEREAS, in connection with the Project, the Company will use certain of the Town's 
roadways (identified in the attached Exhibit "A" and referred to as the "Roads") to transport 
materials and equipment to and from the Project sites and for other purposes permitted hereafter; 
and 

WHEREAS, the Town has agreed to allow the Company to inspect and reinforce the 
Roads, and appurtenant structures such as culverts, manholes and other drainage features, 
guardrails, bridges, utilities, and signage ("Road Structures"), in advance of Project 
construction to adequately support the loads necessary for such transportation and operation 
activities; and 

WHEREAS, following completion of construction of the Project, the Company has 
agreed to inspect, repair and reconstruct the Roads and Road Structures to at least the condition 
for each that existed immediately prior to the commencement of construction of the Project; and 

WHEREAS, in consideration of, and to offset, certain impacts the Project may have on 
the Town, the parties believe that their mutual best interests will be served by the execution of 
this Agreement which specifies their respective rights, interests, obligations, and certain 
mitigation measures relative to the construction, operation, and decommissioning of the Project, 
subject to the conditions, if any, attached to any approvals that may be issued by the Town. 



NOW, THEREFORE, in consideration of the mutual promises hereinafter set forth, and 
other good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the parties hereto agree as follows: 

ARTICLE I 

DEFINITIONS 

The terms of this Agreement shall have the meanings ascribed to them herein, for all 
purposes of this Agreement, unless the context clearly indicates some other meaning. Words in 
singular shall include the plural and words in the plural shall include the singular where the 
context so requires. 

"Agreement" means this Host Community Agreement and any and all amendments, 
exhibits, or schedules attached hereto. 

"Ancillary Facilities" shall have the meaning set forth in the recitals. 

"Certificate of Completion" shall have the meaning set forth in Section 10.4. 

"Certificate of Restoration" shall have the meaning set forth in Section 5.5. 

"Commercial Operation Date" shall have the meaning set forth in Section 4.2. 

"Company" shall mean Allegany Wind LLC, a limited liability company duly organized 
and existing under the laws of the State of New York. 

"Completion Notice" shall have the meaning set forth in Section 10.3. 

"Construction Period Payment" shall have the meaning set forth in Section 4.1. 

"Construction Security" shall have the meaning set forth in Section 5.11. 

"CPI" shall have the meaning set forth in Section 4.2. 

"CRA" shall mean Conestoga Rovers & Associates, an independent engineering firm 
with wind project experience. 

"Decommissioning" shall have the meaning set forth in Section 11.5. 

"Decommissioning Amount" shall have the meaning set forth in Section 11.5. 

"Decommissioning Notice" shall have the meaning set forth in Section 11.3. 

"Decommissioning Security" shall have the meaning set forth in Section 11.5. 

"Effective Date" shall have the meaning set forth in Section 3.1. 

"Evaluation Period" shall have the meaning set forth in Section 10.3. 

2 



"Expiration Date" shall have the meaning set forth in Section 3.2. 

"Extended Cure Period" shall have the meaning set forth in Section 16.7. 

"Fees" shall have the meaning set forth in Section 18.1. 

"Fee Escrow Account" shall have the meaning set forth in Section 18.2. 

"FEIS" shall mean the Project's Final Environmental Impact Statement, all exhibits 
thereto, and all materials incorporated by reference therein, filed by the Town Planning Board on 
April 27, 2011. 

"Financing Parties" shall have the meaning set forth in Section 20.10. 

"Findings Statement" means the determination and findings issued by the Town 
Planning Board pursuant to SEQRA on July 11, 2011. 

"Host Fee" shall have the meaning set forth in Section 4.2. 

"Interconnection Facilities" shall have the meaning set forth in the recitals. 

"Local Law" means the Town of Allegany Wind Energy Regulations adopted on August 
28, 2007, as amended 

"Losses" shall have the meaning set forth in Section 13.2. 

"MW" shall have the meaning set forth in the recitals. 

"Mortgage" shall have the meaning set forth in Section 16.7. 

"Mortgagee" shall have the meaning set forth in Section 16.7. 

"Noise Complaint Screening" shall have the meaning set forth in Section 8.1. 

"Noise Meter" means a SPER Scientific Direct, Model #840015, certified Type 1 Sound 
Meter, or similarly sophisticated noise meter. 

"Noise Setback" shall have the meaning set forth in Section 8.1. 

"Notice of Breach" shall have the meaning set forth in Section 16.1. 

"On -Site Monitor" shall have the meaning set forth in Section 9.1. 

"PILOT Agreement" shall have the meaning set forth in Section 4.2. 

"PILOT Payments" shall have the meaning set forth in Section 4.2. 

"Post-Construction Inspection Report" shall have the meaning set forth in Section 5.5. 
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"Post-Reinforcement Report" shall have the meaning set forth in Section 5.4. 

"Pre-Construction Inspection Report" shall have the meaning set forth in Section 5.3. 

"Project" shall have the meaning set forth in the recitals. 

"Reinforcement Activities" shall have the meaning set forth in Section 5.4. 

"Repair Activities" shall have the meaning set forth in Section 5.5. 

"Repair Estimate" shall have the meaning set forth in Section 5.5. 

"Replenishment Amount" shall have the meaning set forth in Section 8.4. 

"Resale Salvage Value" shall be the resale value of the component parts of the Project as 
such value is calculated by an independent expert who is selected by the Town. 

"Roads" shall have the meaning set forth in the recitals. 

"Road Structures" shall have the meaning set forth in the recitals. 

"SEQRA" means the New York State Environmental Quality Review Act and its 
implementing regulations. 

"Special District Taxes" shall have the meaning set forth in Section 4.6. 

"Special District Tax Cap" shall have the meaning set forth in Section 4.6. 

"State" means the State of New York. 

"Successor" shall have the meaning set forth in Section 20.10. 

"Tax Jurisdictions" shall have the meaning set forth in Section 4.2. 

"Temporary Certificate of Completion" shall have the meaning set forth in Section 
10.5. 

"Town" shall mean the Town of Allegany, New York. 

"Town Board" means the Town Board of the Town. 

"Town Comptroller" means the public officer charged with certain duties in relation to 
the fiscal affairs of the Town Allegany. 

"Town Engineer" means a civil engineer licensed in the State of New York and retained 
or employed on a full or part-time basis by the Town. 

"Town Planning Board" means the Town Planning Board of the Town. 
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"Town Noise Consultant" shall have the meaning set forth in Section 8.1. 

"Town Permit" means any permit, approval or legislative action issued by the Town 
Board or the Town Planning Board to the Company which is necessary to construct and operate 
the Project, but not including Building Permits for the Project. 

"Town Supervisor" means the Chief Executive Officer of the Town of Allegany. 

"Turbine" shall have the meaning set forth in the recitals. 

"Updated Post-Construction Report" shall have the meaning set forth in Section 5.8. 

"WECS" means an individual wind energy conversion system or tower as such term is 
defined by the Town of Allegany Wind Energy Regulations and is sometimes referred to herein 
as a Turbine. 

"Windpower Complaint Hotline" shall have the meaning given it in Section 7.1. 

ARTICLE II 

REPRESENTATIONS AND WARRANTIES 

SECTION 2.1 	TOWN REPRESENTATIONS AND WARRANTIES. 
The Town represents, warrants, and agrees as follows: 

a. Existence and Good Standing. The Town is a validly existing political 
subdivision of the State of New York. 

b. Approval and Authorization. The Town has full power and authority to enter into 
this Agreement and to fully perform all of its duties and obligations hereunder. The Town Board 
has duly authorized the execution and delivery of this Agreement and the Town's performance of 
all of its duties and obligations contained herein, and this Agreement constitutes a valid and 
legally binding obligation of the Town, enforceable in accordance with its terms. A copy of the 
Town Board's resolution approving this Agreement and authorizing its execution by the Town 
Supervisor is attached hereto as Exhibit "B". 

c. Signatory. The Town represents and warrants that the Town Supervisor has 
executed this Agreement pursuant to a resolution adopted by the Town Board, at a meeting 
thereof, and the Town Supervisor, whose signature appears hereafter, is both duly authorized and 
empowered to execute and enter into this Agreement on behalf of the Town. 

d. All Statements True. No statement, infoimation, representation or warranty of the 
Town contained in this Agreement or furnished by or on behalf of the Town in connection with 
the transactions contemplated contains any untrue statements of a material fact or omits to state a 
material fact necessary in order to make a statement contained herein not misleading. 

SECTION 2.2 	COMPANY 	REPRESENTATIONS 	AND 
WARRANTIES. The Company represents, warrants, and agrees as follows: 
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a. Existence and Good Standing. The Company is, and will continue to be 
throughout the term hereof, validly existing as a limited liability company duly organized and 
existing under the laws of the State of New York and authorized to do business in the State of 
New York. 

b. Approval, Authorization and Enforcement. The Company has full power and 
authority to enter into this Agreement and to fully perform all of its duties and obligations 
hereunder. The Company is duly authorized to execute and deliver this Agreement and perform 
all of its duties and obligations contained herein. Neither the Company nor any successor, 
transferee, or other party acting through rights acquired through or from the Company will bring 
a claim challenging, nor raise as a defense in litigation, the legal validity or enforceability of this 
Agreement. 

c. Signatory. The Company represents and warrants that its signatory, whose 
signature appears hereafter, is both duly authorized and empowered to execute and enter into this 
Agreement on behalf of the Company. 

d. All Statements True. No statement, information, representation or warranty of the 
Company contained in this Agreement or furnished by or on behalf of the Company in 
connection with the transactions contemplated contains any untrue statements of a material fact 
or omits to state a material fact necessary in order to make a statement contained herein not 
misleading. 

ARTICLE III 

TERM 

SECTION 3.1 	EFFECTIVE DATE. This Agreement will become 
effective (the "Effective Date") upon (a) its execution by the Company and the Town, and (b) 
the approval by the Town Board and the Town Planning Board of all Town Permits necessary to 
construct and operate the Project as set forth in the applications submitted to the Town and the 
Town Planning Board. 

SECTION 3.2 	TERM. The term of this Agreement shall commence with 
the Effective Date and expire upon the date of Decommissioning all Turbines comprising the 
portion of the Project located within the Town (the "Expiration Date"). Notwithstanding the 
foregoing, the parties' obligations to defend and indemnify each other as set forth above and to 
maintain liability insurance pursuant to Article XIII hereof will continue in full force and effect 
through Decommissioning and the parties obligation to defend and indemnify the other shall also 
survive this Agreement or any extension thereof for a period of two (2) years. 

ARTICLE IV 

HOST COMMUNITY PAYMENTS 

SECTION 4.1 	CONSTRUCTION PERIOD PAYMENTS. 	In 
consideration of potential impacts associated with construction of the Project, the Company shall 
make payments to the Town (the "Construction Period Payments") in the following amounts: 
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a. 	Within five (5) days after the Effective Date, $1,000 times the total number of 
Turbines permitted by a Town Permit. For example, based on the number of Turbines 
anticipated to comprise the portion of the Project located in the Town, the Construction Period 
Payment would be TWENTY-NINE THOUSAND DOLLARS ($29,000.00). 

SECTION 4.2 	ANNUAL HOST FEE. 

a. Host Fee. Beginning on the Commercial Operation Date, but no later than 
October 15, 2012, and on every anniversary of the Commercial Operation Date thereafter, the 
Company shall pay the Town a host community fee (the "Host Fee") in the amount of $285,000, 
based on the installed nameplate rated capacity of the Project, for every year in which the Project 
Turbines have valid Town Permits. ("Commercial Operation Date") occurs when (a) all 
Project Certificates of Completion have been issued by the Town, and (b) electricity generated 
from Project Turbines is delivered for sale to a utility customer or power purchaser. If a 
reduction of installed nameplate rated capacity occurs during the Term as a result of 
Deconunissioning (including partial Decommissioning) or repowering, the Host Fee amounts 
shall be reduced by the percentage reduction in the actual installed nameplate rated capacity of 
the Project (pro-rated for any partial year, with a credit if necessary against future Host Fees). If 
an increase in the MW of the Project occurs during the Term, the Host Fee amounts shall be 
increased by the percentage increase in the actual installed nameplate rated capacity of the 
Project (pro-rated for any partial year). Starting with the fifth payment of the Host Fee under this 
Agreement, the Host Fee shall be adjusted for inflation by the greater of: (a) two percent (2%), 
or (b) Bureau of Labor Statistics Consumer Price Index ("CPI") for the Northeast Region 
(expressed as a percentage), but no greater than four percent (4%) for the last full year for which 
inflation statistics were published (e.g., 2015 CPI to adjust the 2016 Host Fee payment). For the 
avoidance of doubt, the first four payments will be $285,000, and adjustment for inflation will 
begin with the fifth payment. 

b. Credit Against Host Fee for PILOT Payments. The Company has entered into (or 
will enter into) an agreement (the "PILOT Agreement") with the Cattaraugus County Industrial 
Development Agency, the Town, the Town of Olean, the Allegany-Limestone School District, 
the Olean City School District, and Cattaraugus County (excluding the Cattaraugus County 
Industrial Development Agency, the "Tax Jurisdictions") pursuant to which the Company is 
obligated to make payments in-lieu of taxes to the Tax Jurisdictions with respect to the Project 
("PILOT Payments"). The Company shall receive a credit against the Host Fee in any year in 
which the Company is obligated to make a PILOT Payment to the Tax Jurisdictions. Such credit 
shall equal the portion of the total PILOT Payment actually paid to the Town for the involved 
year. For example, if the Company makes PILOT Payments to the Tax Jurisdictions for the 
2013-2014 school district tax year and the 2014 town and county tax year in the amount of 
$362,500 (72.5 MW times $5,000/MW), the Company would receive a credit against the Host 
Fee due in calendar year 2014 equal to the amount of the PILOT Payment actually paid to the 
Town in calendar year 2014. 

SECTION 4.3 	TERMINATION 	OF 	HOST 	FEE 	FOR 
DECOMMISSIONED TURBINES. The Host Fee set forth in Section 4.2 shall be terminated for 
any Turbine or Turbines that are Decommissioned. However, for the year in which any such 
Turbine is Decommissioned, the Host Fee payment shall be pro-rated on a per diem basis (for 
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just the involved Turbines) to pay the Town for each day the prior to the issuance of a 
Decommissioning Order, or notice from the Company to the Town that it is decommissioning a 
turbine. Because payment of the Host Fee is in advance, pro-rata reductions in the Host Fee 
shall be applied as a credit against the next Host Fee payment (if not all Turbines are 
Decommissioned). If all Turbines are Decommissioned, the Town will refund the pro rata 
portion of the Host Fee attributable to the portion of the year (covered by the most recent Host 
Fee payment) that follows Decommissioning. If all Turbines are Decommissioned, no further 
Host Fee shall be owed by the Company. 

SECTION 4.4 	LATE PAYMENT. Any Host Fee not paid as of the date 
due shall be deemed late and a breach of this Agreement without any requirement of notice from 
the Town. Late fees shall be assessed at a rate of two percent (5%) for the first month or a 
portion of a month due, and one half of one percent (1%) for each subsequent month or a portion 
of a month on the original amount outstanding, until the Host Fee is paid. Late fees shall be due 
within ten (10) days of receipt of written notice from the Town. Late payment of Late fees shall 
be subject to the same charges as late payment of Host Fees. 

SECTION 4.5 	CREDIT FOR TOWN TAXES FOLLOWING 
EXPIRATION OF PILOT AGREEMENT. Following expiration of the term of the PILOT 
Agreement, or any extended term thereof, the Company shall have the right to claim a credit 
against the next following Host Fee owed by the Company in an amount equal to the amount by 
which the general fund and highway fund ad valorem taxes levied on the Project by the Town in 
such year exceed the Town's portion of the final PILOT Payment under the PILOT Agreement. 

SECTION 4.6 	SPECIAL DISTRICT TAX. In the event special ad 
valorem taxes, excluding the fire districts, are charged to the Project ("Special District Taxes"), 
and the total amount of Special District Taxes in a calendar year exceed $60,000 (the "Special 
District Tax Cap"), the Host Fee for such calendar year shall be reduced by an amount equal to 
the amount by which Special District Taxes paid by the Company exceed the Special District 
Tax Cap for such year. The Special District Tax Cap shall increase two percent (2%) per year 
starting at the end of the first full calendar year following the Commercial Operation Date. 

SECTION 4.7 	ADVICE TO TOWN ASSESSOR. The Town and the 
Company acknowledge that it is difficult to determine the value of the project for real property 
tax purposes. Accordingly, the Town and the Company request the Town Assessor to establish 
the full value assessments for the project as set forth on Exhibit "C".  Nothing herein shall 
constitute an admission as to value of the Project by either the Town or the Company. 

ARTICLE V 

ROAD USE, REINFORCEMENT AND REPAIR 

SECTION 5.1 	ACCESS AND IMPROVEMENT. The Town hereby 
grants the Company, and its employees, agents, and contractors, a non-exclusive license to enter 
upon the Roads and Road Structures during the term of this Agreement for the purposes of (a) 
making investigations and inspections thereon, including, without limitation, investigations 
related to the load-bearing characteristics of the Roads and Road Structures, (b) reinforcing and 
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modifying the Roads and Road Structures as the Company deems necessary to support 
construction, operation, maintenance and decommissioning of the Project, (c) transporting 
personnel, equipment, and materials over the Roads to support construction, operation, 
maintenance and decommissioning of the Project, and (d) repairing and reconstructing the Roads 
and Road Structures to a condition at least as good as existed immediately prior to the 
commencement of construction of the Project. No use or rights herein granted with respect to 
this Agreement shall create or vest in the Company any easement or any other ownership rights 
of any nature whatsoever in the Roads or Road Structures. 

SECTION 5.2 	MUNICIPAL FRANCHISE IN ROADS, ROAD 
PERMITS AND CURB CUTS. It is anticipated that power collection and transmission lines 
associated with the Project will need to be located above, below or within Roads and that access 
roads constructed in connection with the Project will intersect Roads. To the extent permitted by 
law, the Town hereby grants to the Company (a) all municipal franchises and/or road permits 
necessary to locate and operate Project facilities above, below or within Roads, and (b) all curb 
cuts necessary to connect Project access roads to Roads. A schedule of all Project facilities 
anticipated to require such municipal franchises, road permits, and curb cuts is attached hereto at 
Exhibit "D". The Town agrees to expeditiously grant any application to modify the Project 
facilities set forth on Exhibit "D" provided that the involved facilities are located in a manner 
generally consistent with the locations specified in the FEIS and/or the Town Permits. 

SECTION 5.3 	PRE-CONSTRUCTION INSPECTION. The Company 
shall inspect the Roads and Road Structures prior to the commencement of construction of the 
Project to determine whether the Roads, taking into account road surface, base, sub-base and 
shoulder, and Road Structures are in a condition sufficient to support the construction activities. 
The results of such inspections shall be set forth in a written report certified to the Town by a 
licensed engineer (the "Pre-Construction Inspection Report"), and such report shall be subject 
to the approval of the Town Designated Engineer. 

The Pre-Construction inspection shall include coring of the subject roads every 1/4 mile in 
alternating lanes to determine depth of in place materials and shall be used as a basis for the 
reinforcement design. Any road shall have a minimum of two cores taken should the road be 
less than a 1/4 mile. Pre-Construction inspection shall also include pictures at every 200 feet or a 
video taping of the complete road section(s). 

At the Company's option, Falling Weight Densometer testing can be substituted for road 
boring. If the Company chooses such option the testing will be performed in accordance with 
Federal Highway specifications. 

SECTION 5.4 	REINFORCEMENT. If the Pre-Construction Inspection 
Report reveals deficiencies or inadequacies in the Roads and Road Structures relative to planned 
construction activities, the Company shall undertake construction to reinforce and improve the 
Roads and Road Structures as necessary to correct such deficiencies or inadequacies 
("Reinforcement Activities"). The Company shall perform the Reinforcement Activities only 
after the Town approves the Reinforcement Activities. Reinforcement Activities on the Roads 
and Road Structures shall be conducted so as to minimize the effects on local transportation and 
shall be coordinated with the Town with respect to its planned construction (if any) affecting the 
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Roads and Road Structures. Following the performance of Reinforcement Activities, the Pre-
Construction Inspection Report will be updated and pre-construction photographs of all Roads 
(whether reinforced or not) shall be taken prior to the commencement of construction of the 
Project (collectively, the updated Pre-Construction Inspection Report, as applicable, and the 
photo record are herein referred to as the "Post-Reinforcement Report"). Photographs will be 
taken at a maximum interval of two hundred (200) feet, and at substantially lesser intervals in the 
vicinity of all access road intersections (or a video taping of the roads may be used in lieu of 
such photographs), to document the condition of all roadways and road shoulder areas that may 
be impacted by traffic relating to the construction of the Project. 

SECTION 5.5 	REPAIR AND RECONSTRUCTION. 

a. Obligation to Repair. The Company shall, following construction of the Project 
(but in no event later than eight (8) months following installation of all Turbines), repair any 
damage to the Roads and Road Structures caused by construction of the Project; provided, 
however, that the Company shall not be responsible for the repair of damage to Roads and Road 
Structures caused by normal wear and tear. To determine what repairs and/or reconstruction are 
necessary, the Company shall, following completion of construction, conduct a post-construction 
inspection of the Roads, taking into account the pre-existing road surface, base, sub-base and 
shoulder, and Road Structures to identify any damage done to them. The results of the post-
construction inspection shall be set forth in a written report certified to the Town by a licensed 
engineer (the "Post-Construction Inspection Report"), and such report shall be subject to the 
approval of the Town Designated Engineer based on commonly accepted standards of road 
construction and condition. If the Post-Construction Report reveals degradation in the Roads and 
Road Structures, measured against the results of the Post-Reinforcement Report, it shall also 
estimate the cost of repairing or reconstructing the Roads and Road Structures to the condition 
that existed immediately prior to construction of the Project (the "Repair Estimate"). The 
Company shall undertake construction to correct and repair the identified degradation ("Repair 
Activities"). The Company shall perform the Repair Activities only after the Town approves the 
Repair Activities. The Company agrees to repair and reconstruct the Roads and Road Structures 
to at least the condition that existed prior to commencement of construction of the Project (as 
documented in the Post-Reinforcement Report), provided, however, that the Company shall not 
be required to restore Roads and Road Structures to the condition that existed prior to 
Reinforcement Activities to the extent the improvements resulting from Reinforcement Activities 
do not impair the functionality of the Roads and Road Structures. Following performance of 
Repair Activities, the Company shall provide the Town with a licensed engineer's certification of 
such repair and reconstruction as called for by the Post-Construction Inspection Report. The 
Town shall engage a qualified engineer to review such certification and repair and restoration 
work. If the Town is satisfied in its reasonable discretion with such repair and restoration work, 
it shall issue to the Company a certificate of restoration ("Certificate of Restoration"). Upon 
issuance by the Town of the Certificate of Restoration, the Company obligations under this 
Agreement shall be deemed to have been satisfied. 

b. Temporary Repair Activities During Construction. During construction, the 
Company shall perform temporary repairs to Roads (e.g. fill potholes) to address damage to 
Roads caused by construction vehicles performing work on the Project, provided such damage 
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impairs the safety of the involved Road and the Town provides a written notice (by email or 
other written method) to the Company of such damage. 

c. Disputes Regarding Repair and Restoration Work. If the Company and the 
Town's Designated engineers do not agree regarding the quality or completeness of the repair or 
restoration work, the Company and the Town shall engage an independent engineer with road 
repair experience to review the Company certification and inspect the repair and restoration 
work. The cost of the independent engineer shall be borne equally by the Company and the 
Town. If the independent engineer is satisfied with the quality and completeness of the repair or 
restoration work, the Town shall issue to the Company a Certificate of Restoration. If the 
independent engineer is not satisfied with the quality and completeness of the repair or 
restoration work, the Company shall perform Repair Activities required by the independent 
engineer but shall not be required to perform Repair Activities beyond what the Town requested 
of the Company. 

d. Standard of Repair. Unless agreed to the contrary in writing by the Town's 
Highway Superintendent, the Town requires that any repair or reconstruction undertaken under 
this Agreement shall be consistent with road construction specifications of a) a two (2) percent 
roadway cross slope, b) binder with a minimum of two (2) inches of hot mix or three (4) inches 
of cold mix, four (4) feet or more of shoulder, if the involved road originally had such a 
shoulder, on each side with crushed or screened gravel, and d) all culvert pipes that are impacted 
by the Company road use, as identified in the Post-Construction Inspection Report, shall be 
replaced. 

e. Town roads built with gravel shall be repaired with a surface layer of 4" to 6" of 
gravel or gravel material. All soft spots shall be boxed out and backfilled with gravel as 
appropriate for the site and vehicle loading conditions. 

SECTION 5.6 	USE OF OVERSIZED VEHICLES. The Company agrees 
that over-sized vehicles related to the Project shall be restricted to traveling on the Roads during 
the hours of 7:00 A.M. and 7:00 P.M. local time. A copy of the haul route for such over-sized 
vehicles is included in the Material and Equipment Delivery Route Assessment attached hereto 
as Exhibit "E". In addition, Allegany Wind LLC transportation activities on the Roads shall be 
conducted so as to minimize the effects on local transportation. 

SECTION 5.7 	USE OF CONCRETE AND AGGREGATE TRUCKS. 
Access routes for concrete and aggregates shall be addressed on the designated haul route in 
Exhibit "A". 

SECTION 5.8 	OPERATING, 	MAINTAINING 	AND 
DECOMMISSIONING THE PROJECT. In the event operating, maintaining or 
decommissioning of the Project requires use by the Company of over-sized or overweight 
vehicles, prior to entry upon Roads with such vehicles the Company shall inspect the affected 
Roads and produce to the Town an updated Post-Construction Report (the "Updated Post-
Construction Report"). In the event of subsequent damage caused by operating, maintaining or 
decommissioning of the Project (measured against the Updated Post-Construction Report), the 
Company shall repair such damage in a manner consistent with Section 5.5 hereof. 
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SECTION 5.9 	ROAD CONSTRUCTION CONTRACTORS. 	The 
Company may contract with adequately bonded and insured third party contractors to perform 
work covered by this Agreement in relation to the Reinforcement Activities and Repair 
Activities. 

SECTION 5.10 	INDEMNITY AND INSURANCE. The Company 
indemnification and insurance obligations set forth in this Agreement shall cover all work 
performed by the Company pursuant to this Section. If the Town performs Repair Activities, the 
Company shall have no obligation relative to indemnity and insurance for the Town and the 
Town shall be responsible for its own insurance protection. 

SECTION 5.11 	SECURITY. Prior to the issuance of building permits, the 
Company or its Contractor shall post a bond, irrevocable letter of credit, in the amount of the 
Company's actual construction contract price for Reinforcement Activities or Repair and 
Reconstruction Activities (the "Construction Security"). Such Construction Security may be 
provided by the Financing Parties. Upon submission of the Certificate of Restoration, the 
Company's obligation to maintain Construction Security shall terminate and the Town shall 
return the Construction Security to the Company forthwith. 

SECTION 5.12 	SECURITY AMOUNT. Construction Security will be 
required for each designated haul route in an amount to be determined by the Town Board 
subsequent to the designation of haul routes, and the bond posting dates must be for no later than 
the commencement of construction date. 

SECTION 5.13 	ADDITIONAL ROAD USE REQUIREMENTS. 

a. Haul routes will be established before use. Town roads will not be used until 
surveyed and bonded. Town roads may be used to perform all pre-construction inspection 
activities. 

b. All construction vehicles must stay on Haul Routes-no short cuts on other town 
roads hauling in or out. Low volume delivery trucks (ie. — porta johns, dumpsters, etc.) and 
pickup trucks providing services to the project and construction personnel purchasing goods and 
services within the Town are allowed on all Town Roads. 

c. Roads that are widened will need ditching plus culverts, or ditches cleaned where 
filled in by the Company. 

d. All shoulders that are damaged by Project activities must be repaired by the 
Company. 

e. Confer with Highway Superintendent about proper size pipes before installation. 

f. Proper traffic control signage must be in place during construction. 

g. During construction, all roads with pot holes or rutting in excess of 4" must be 
fixed everyday or as directed by the Highway Superintendent or designated Town representative. 
Asphalt roads need to be fixed with asphalt. 
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h. 	Entrances on each access road on asphalt roads, must also have asphalt. The 
asphalt shall be extended 18 feet into the entrance of such access road. Access roads located 
within town rights-of-way shall be properly graded to provide positive drainage. 

SECTION 5.14 	OTHER. 

a. The haul routes and access by heavy or over-sized vehicles indentified or 
described in this Agreement shall take precedence over any Town posting of the roads restricting 
use by heavy or over-sized vehicles once the Construction Security is in place with the Town. 

b. The Company shall be allowed access to the designated haul road (route) during 
winter months providing the roads are "frozen" and the use does not pose a serious safety risk to 
the traveling public. 

c. "One Time Use" of a road that is not a Designated Haul Route. In the event the 
Company determines it is necessary for the Project to use a Town road not identified in Exhibit 
"A" as a Designated Haul Road, then the Company shall notify the Town Highway 
Superintendent, describing in detail such use and the reasons therefore. If the use is to be "one 
time" the Town Highway Superintendent shall make the determination to allow the road use 
without the road being added to Exhibit "A"  as a Designated Haul Route, provided the 
environmental impacts of the use of the road have been reviewed. If the Company determines 
that the road may be used multiple times, it shall be added to Exhibit "A"  as described in the 
appropriate section of this Article as a Designated Haul Route; such action is an amendment to 
this Agreement, subject to approval by the Town Board pursuant to Section 20.6. 

ARTICLE VI 

COMPLIANCE WITH LAW 

SECTION 6.1 	COMPLIANCE WITH LAWS. The Company agrees that 
the Project shall be constructed and operated in compliance with all applicable State and federal 
laws, rules, and regulations, and in compliance with all peanits and other authorizations issued 
by the Town, the Town Planning Board, State agencies, or Federal agencies with respect to the 
site and the documents identified in the Town Permits, including the mitigation measures 
included in the Findings Statement (the "Findings Statement"). 

ARTICLE VII 

COMPLAINT MANAGEMENT PROGRAM 

SECTION 7.1 	WINDPOWER COMPLAINT HOTLINE. 

a. 	Establishment and Maintenance. The Company will establish a toll free 
complaint hotline telephone number (the "Windpower Complaint Hotline") which will be in 
operation and accessible on a 24 hours a day, 7 days a week basis (except for telephone outages 
and other circumstances beyond the control of the Company) for the receipt of citizen complaints 
regarding Project construction and operations, including, but not limited to noise, traffic and 
other issues. 
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b. 	Publication and Posting. The Windpower Complaint Hotline telephone number 
will be (i) posted by the Town in public areas within the Town, and (ii) published in the 
telephone directory white pages at the expense of the Company, and identified as an "Allegany 
Wind LLC Windpower Complaint Hotline". 

SECTION 7.2 	COMPLAINT LOG. All complaints received by the 
Company on the Windpower Complaint Hotline will be recorded in a complaint log, showing the 
date and time of the complaint, the name of the complainant and telephone and address, if 
furnished, location, nature and duration of the circumstances giving rise to the complaint and 
other supporting details. The Company will also record in the complaint log, the details of its 
investigation and its findings, including whether any mitigation or corrective measures were 
undertaken as a result of the complaint. 

SECTION 7.3 	INVESTIGATION OF COMPLAINTS. The Company 
will timely investigate the complaint and determine the appropriate response, if any, to address 
and mitigate, where necessary and appropriate, the conditions giving rise to the complaint. The 
Company will implement reasonable corrective measures to eliminate or mitigate the conditions 
giving rise to the complaint, if such condition is the result of non-compliance with the Local Law 
and Town Permits. 

SECTION 7.4 	REPORTING. 

a. Monthly Reports to On-site Monitor. The Company will provide a copy of the 
complaint log on a monthly basis to the Town Supervisor, including the results of investigative 
activities and the ultimate resolution of the complaint. 

b. Other Reports to On-site Monitor and Complainants. 

1. Noise Complaints. In the event of a noise complaint, the Company will 
provide to the On-site Monitor a copy of the portion of the complaint log and its response within 
two (2) days of the complaint. 

2. All Complaints. The Company will provide to the complainant a copy of 
the portion of the complaint log relating to his or her complaint as soon as practicable after the 
Company completes its investigation. 

ARTICLE VIII 

POST-CONSTRUCTION NOISE COMPLAINT PROCESS 

SECTION 8.1 	NOISE MONITORING PROGRAM. 	The parties 
recognize that the Turbines constructed by the Company are subject to noise limitations under 
the Local Law and Town Permits. As required as a Town Permit condition and as a part of this 
Agreement, the Company agrees to fund an escrow account in accordance with terms set forth 
herein to fund post-construction noise testing. The post-construction noise testing shall be 
conducted as follows. 
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a. Purpose. The purpose of noise testing shall be to demonstrate compliance with 
the terms and conditions of the Local Law and any Town Permit issued to Company, and to 
evaluate any complaints received by the Town regarding noise emanating from the Project. 

b. Noise Setback. The Town Permits and Local Law establish a distance from each 
Turbine at which the noise emanating from such Turbine must be equal to or below a certain 
decibel level (a "Noise Setback"). 

c. Random Noise Setback Testing. Following the Commercial Operation Date, on a 
periodic basis, but not more frequently than every two (2) years, the Town may conduct random 
tests of Company's compliance with Noise Setbacks ("Random Noise Testing"). Random 
Noise Testing shall involve not more than ten percent (10%) of Company's Turbines within the 
Town and shall be conducted using a SPER Scientific Direct, Model #840015, certified Type 1 
Sound Meter, or similarly sophisticated noise meter ("Noise Meter") at the Town's cost and 
expense, 

d. Noise Setback Testing in Response to a Complaint. Following the Commercial 
Operation Date, in the event the Town receives a complaint from a Town resident regarding 
alleged non-compliance of the Project with a Noise Setback, the Town shall investigate such 
complaint using the Noise Test Escrow Account described in Section 8.4 (the "Noise Complaint 
Screening"). 

e. Town Noise Consultant. If Random Noise Testing or Noise Complaint Screening 
indicates that the Project is not in compliance with a Noise Setback, the Town may engage a 
qualified independent third-party acoustical measurement consultant ("Town Noise 
Consultant") to conduct noise testing. If the Town Noise Consultant is other than the On-Site 
Monitor designed in Article IX, the Town shall provide Company ten (10) days' advance 
written notice of the Town's selection and designation, or proposed change, of the Town Noise 
Consultant. Company shall have thirty (30) days to object in writing to the Town of the Town's 
designation of the Town Noise Consultant, which objection shall include why such consultant is 
either not qualified or is objectionable to Company. If Company objects to the Town's 
designation of the Town Noise Consultant, the Town shall designate a different consultant. 

f. Reports of Town Noise Consultant. Any report generated by the Town Noise 
Consultant shall be provided to Company at the same time any such report is provided to the 
Town. 

SECTION 8.2 	COMPLIANCE WITH NOISE SETBACKS. In any case 
where a Noise Setback is tested and found to be in compliance, Company (a) shall be deemed to 
be in compliance with such Noise Setback, for the purposes of Random Noise Testing, a period 
of at least three (2) years from the date of the result of such test, and (b) the Noise Test Escrow 
Account shall not be further used for the costs of any testing by the Town in response to 
complaints about the same Noise Setback and involved Turbine for a period of three (2) years. 
However, if the Town pays for an additional Test during said three (2) year period, and any 
turbine is found to be out of compliance, the Town shall be reimbursed for such costs from the 
Noise Test Escrow Account. 
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SECTION 8.3 	NON-COMPLIANCE WITH NOISE SETBACKS. If the 
Town Noise Consultant determines that the Project is in violation of a Noise Setback, the Town 
shall issue to Company a written notice to cure any deficiency. Company shall have ninety (90) 
days after receiving such written notice to cure any deficiency. Company may request a second 
noise test, at its sole cost and expense, and, if Company so requests, Company may also request 
an extension of the ninety (90) day period for up to a total one hundred eighty (180) days, which 
extension may be granted by the Town Board, but the total cure period may not exceed one 
hundred eighty (180) days. The failure of Company to cure any defect within ninety (90) days, 
or one hundred eighty (180) days if an extension is granted, or to cease operating the Turbine in 
question until the Turbine is demonstrated by independent testing, at Company's sole cost and 
expense, to be in compliance, shall be considered a breach of this Agreement. 

SECTION 8.4 	NOISE TEST ESCROW ACCOUNT. 

a. Initial Deposit. Within one-hundred eighty (180) days of the Commercial 
Operation Date, Company shall deposit NINE THOUSAND DOLLARS ($9,000.00) in an 
interest-bearing escrow account to be established by the Town at a local banking institution (the 
"Noise Test Escrow Account"), with interest accruing to Company's benefit. 

b. Maintenance of Account and Return of Account Balance. The parties agree that 
the principal balance of the initial Noise Test Escrow Account shall be maintained for the entire 
term of this Agreement. Upon the termination or expiration of this Agreement, the Town shall 
promptly return to Company any monies remaining in the Noise Test Escrow Account. 

c. Withdrawals. At any time during the term hereof, the Town may withdraw from 
the Noise Test Escrow Account any amounts necessary to reimburse the Town Noise Consultant 
for noise testing activities. Any such withdrawal shall be included in the Town's monthly 
accounting. 

d. Replenishment of Account. The Town shall inform Company, in advance, of the 
cost of any testing performed by the Town Noise Consultant (the "Replenishment Amount"). 
Company shall pay into the Noise Test Escrow Account the Replenishment Amount within thirty 
(30) days of its receipt of written notice of such amount. 

e. Annual Statements. The Town shall provide annual Noise Test Escrow Account 
statements to Company, together with an itemized accounting of monies disbursed from the 
Noise Test Escrow Account, if applicable. 

SECTION 8.5 	DISPUTES. In the event the Company disputes or objects 
to any item set forth in the annual accounting, company shall identify the disputed item and the 
basis for the dispute, in writing, within thirty (30) days of the receipt of such accounting. 
Company and the Town agree to communicate expeditiously and in good faith with each other to 
resolve any such billing dispute as promptly as possible. In the event the parties are unable to 
resolve their dispute, the parties shall proceed with mediation in accordance with section 14.1 
hereof. 
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ARTICLE IX 

MONITORING AND REPORTING REQUIREMENTS 

SECTION 9.1 	ON-SITE MONITOR. The Town shall engage a qualified 
independent engineering fiim with wind project experience to monitor compliance of the Project 
with Town Permits (the "On-Site Monitor"). 

SECTION 9.2 	TOWN ENGAGEMENT OF ON-SITE MONITOR. The 
Town has engaged Conestoga Rovers & Associates ("CRA") to serve as the On-Site Monitor for 
the Project. The Company has no objection to the Town's engagement of CRA. In the event the 
Town decides to replace CRA as the On-Site Monitor, the Town shall provide advance written 
notice to the Company of such decision and the Town's selected replacement firm. Such 
selected firm must be a qualified independent engineering firm with wind project experience. 
The Company shall have five (5) days after its receipt of the Town's notice to advise the Town in 
writing of any objection to the engagement of such replacement firm. If the Company raises an 
objection, the Town and the Company agree to meet within three (3) days of the Town's receipt 
of the Company's notice to discuss the Company's concerns with the selected replacement firm 
and potential substitute films. The Town shall not replace the On-Site Monitor without the 
Company's, consent, which shall not be unreasonably withheld. In the event CRA is no longer 
able to serve as the On-Site Monitor, the Town shall select a qualified independent engineering 
firm with wind project experience. 

SECTION 9.3 	RESPONSIBILITIES OF ON-SITE MONITOR. The On- 
Site Monitor shall be responsible for monitoring the Company's compliance with any condition 
or requirement set forth in a Town Permit, including without limitation compliance with Noise 
Standards. The On-Site Monitor shall be trained in the use of a Noise Meter and shall review 
the Company's noise study and conduct Noise Complaint Screening on behalf of the Town. The 
On-Site Monitor shall also serve as a liaison between the Project and the Town in relation to any 
issues that arise. Any written notice given to the On-Site Monitor shall be deemed duly received 
by the Town for the purposes of this Agreement. 

SECTION 9.4 	COSTS OF ON-SITE MONITOR. The Company shall 
reimburse the Town for the costs associated with employing or engaging the On-Site Monitor in 
accordance with Article XVIII hereof. 

SECTION 9.5 	REPORTS. The On-Site Monitor shall provide copies of 
his or her reports to the Company at the same time such reports are provided to the Town 
Supervisor, Town Board, or other Town body or representative. 

SECTION 9.6 	EMERGENCY NOTIFICATIONS. In the event of an 
emergency which requires the Company to notify the New York State Department of 
Environmental Conservation, the New York State Department of Health, the Cattaraugus County 
Department of Health or any federal, county or local emergency service or agency, the Company 
will immediately thereafter notify the On Site Monitor of the circumstances and events requiring 
the initial reporting to the previously-referenced entities. All written reports and documents 
regarding such notifications will be made available to the onsite Monitor, along with any 

17 



responses or further written directions received from the entities to which the Company initially 
reported. 

ARTICLE X 

BUILDINGS PERMITS, CONSTRUCTION OVERSIGHT, AND 
CERTIFICATES OF COMPLETION 

SECTION 10.1 	ON-SITE MONITOR AND CONSTRUCTION 
OVERSIGHT. In addition to the responsibilities outlined in Article IX hereof, the On-Site 
Monitor shall be responsible for the Town's (a) review of Company building permit applications, 
(b) issuance of building permits to the Company, (c) oversight of Company compliance with 
building permits, applicable Town codes, approved Project plans, and Town Permit conditions, 
(d) issuance to the Company of Certificates of Completion, and (e) issuance to the Company of 
Temporary Certificates of Completion. The On-Site Monitor shall discharge such 
responsibilities within the time periods for Town performance prescribed by this Agreement. 

SECTION 10.2 	PROMPT REVIEW AND ISSUANCE OF BUILDING 
PERMITS. To the extent that the New York State Building Code has application to the Project 
or specific components of the Project, The Town will endeavor to review Company building 
permit applications and issue building permits as required by the NYS Building Code within 
thirty (30) days of the Company's submission of a completed application. 

SECTION 10.3 	COMPANY 	COMPLETION NOTICE AND 
EVALUATION PERIOD. When the Company has completed installation of a Turbine in 
accordance with the Town Wind Energy Regulations, approved Project plans, and Town Permit 
conditions, it shall certify to the Town that it has done so and request that a Town certificate of 
completion be issued (the "Completion Notice"). The Town will have seven (7) days (the 
"Evaluation Period") following its receipt of a Completion Notice to issue either a Certificate of 
Completion or a Temporary Certificate of Completion as outlined in Sections 10.4 and 10.5 
hereof. 

SECTION 10.4 	CERTIFICATE OF COMPLETION. In the event the 
Town finds that a Turbine has been constructed in accordance with the Town Wind Energy 
Regulations, approved Project plans, and Town Permit conditions, the Town will issue to the 
Company a certificate of completion confirming that the Turbine has been constructed in 
accordance with the applicable requirements (a "Certificate of Completion"). 

SECTION 10.5 	TEMPORARY CERTIFICATE OF COMPLETION. 

a. 	If during the Evaluation Period the Town determines that a Turbine has been 
constructed in accordance with the Town Wind Energy Regulations approved Project plans, and 
Town Permit conditions, except for certain outstanding conditions such as landscaping, 
restoration, or other items that cannot be completed due to weather or similar reasons, the Town 
will issue to the Company a temporary certificate of completion confirming that the Turbine has 
been constructed in accordance with the applicable codes and permit conditions, (a "Temporary 
Certificate of Completion"). A Temporary Certificate of Completion may be issued by the 

18 



Town for a six-month period, and renewed by the Town Board for up to six months at a time, as 
long as efforts are being made to complete compliance with all conditions. 

b. 	When the Company has satisfied all outstanding conditions in accordance with 
the applicable Town Wind Energy Regulations, approved Project plans, and Town Permit 
conditions relative to a Turbine for which the Town has issued a Temporary Certificate of 
Completion, the Company shall submit a Completion Notice to the Town. In the event the Town 
finds that the Company has satisfied such conditions, the Town will issue to the Company, 
within fifteen (15) days of its receipt of the Completion Notice, a Certificate of Completion 
confirming that the involved Turbine has been constructed in accordance with the applicable 
codes and permit conditions. 

SECTION 10.6 	NO COMMERCIAL OPERATION WITHOUT 
CERTIFICATE. No Turbine shall sell power for commercial purposes except in the context of 
construction-period testing, until a Certificate of Completion or a Temporary Certificate of 
Completion has been issued by the Town. 

SECTION 10.7 	DENIAL OF PERMITS OR DISPUTES REGARDING 
CERTIFICATES OF COMPLETION. 

a. If the Company and the On-site Monitor do not agree that either a Certificate of 
Completion or Temporary Certificate of Completion should be issued, at Company election, the 
Company and the Town shall engage a third party independent engineer with wind project 
experience to review the Company's Completion Notice pursuant to Section 10.3 and inspect the 
Turbine(s) in question. The cost of the independent engineer shall be borne equally by the 
Company and the Town. The independent engineer shall have fifteen (15) days to complete its 
analysis. If the independent engineer is satisfied with the completeness of the installation, the 
Town shall issue a Certificate of Completion. If the independent engineer is not satisfied with 
the completeness of the installation, the Town shall either issue a Temporary Certificate of 
Completion or the Company shall cure the indicated deficiencies as required by the independent 
engineer as quickly as reasonably practicable. 

b. Any denial or approval with conditions of a building permit, Certificate of 
Completion or a Temporary Certificate of Completion, shall be in writing and shall be issued 
prior to expiration of the Evaluation Period and shall state the reasons for the denial. The 
Company will have up to thirty (30) days to cure the indicated deficiency, and upon effecting the 
cure must submit a Completion Notice to the Town pursuant to Section 10.3, following which 
the Evaluation Period will begin. Notwithstanding any remedy otherwise available, the parties 
agree that the denial or approval with conditions of a building permit, Certificate of Completion 
or a Temporary Certificate of Completion, may be appealed to the Town Board, which shall 
issue a final determination of the appeal within thirty (30) days from the application of appeal, 
and if the Town Board upholds the denial or approval with conditions the Company finds 
unacceptable, or if the thirty (30) day period shall expire (whichever occurs earlier) The 
Company will have satisfied its administrative remedies and may commence an Article 78 
proceeding against the Town to review such denial or approval action, provided however, any 
such action by the Town Board shall not constitute a breach of this Agreement with the Town. 
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ARTICLE XI 

DECOMMISSIONING AND SITE RESTORATION PLAN 

SECTION 11.1 	DECOMMISSIONING. The parties acknowledge that 
Turbines may, from time to time, be decommissioned and removed from the Project 
("Decommissioning"). 

SECTION 11.2 	STANDARD 	OF 	DECOMMISSIONING. 
Decommissioning shall include removal of all footings, concrete pads, anchors, guy wires, 
fences, towers and other fixtures (up to four (4) feet underground) that are part of the Project, 
covering or filling of all holes, trenches and other excavations made by the Company, 
replacement of any topsoil that was removed during construction of wind monitoring equipment 
and Turbines, and re-seeding of impacted areas with native grasses, unless the underlying 
landowner requests in writing that the access roads or other land surface areas not be restored. 
The Company standards of Decommissioning are outlined in more detail in the 
Decommissioning and Site Restoration Plan attached hereto as Exhibit "F". 

SECTION 11.3 	VOLUNTARY DECOMMISSIONING. If the Company 
determines to decommission a Turbine, it shall so notify the Town Supervisor in writing (a 
"Decommissioning Notice"). The Turbine shall stop generating electricity as of the date stated 
in the Decommissioning Notice. 

SECTION 11.4 	FAILURE TO PERFORM DECOMMISSIONING. In the 
event the Company fails to perform necessary Decommissioning activities within a reasonable 
time and the Town has to carry out such Decommissioning activities in accordance with the 
terms herewith, the Company hereby acknowledges and agrees that it will use its commercially 
reasonable efforts to ensure the Town has the necessary access rights to carry out such 
Decommissioning, including granting the Town the right to use Company easements and access 
rights to carry out any Decommissioning the Town has a right to conduct; provided, however, 
that the Town's rights as granted herein shall be concurrent with and derived from Company 
rights set forth in, and shall be subject to the terms of, the agreements originally granting the 
Company such easement or access rights. The Company will not allow its access rights or 
easements to any particular facility to expire until such facility has been decommissioned. 

SECTION 11.5 	DECOMMISSIONING SECURITY. 

a. Establishment of Decommissioning Security. On or before the Commercial 
Operation Date, the Company shall provide to the Town financial security (the 
"Decommissioning Security") sufficient to pay for the Decommissioning of the Project in an 
amount not less than One Hundred Thousand Dollars ($100,000.00) (the "Decommissioning 
Amount"). 

b. Form of Decommissioning Security. The Decommissioning Security shall be in 
the form of an irrevocable letter of credit, cash deposit governed by an escrow agreement, a 
surety bond, or other form of security, with the type of security determined by the Company and 
the form of the instrument subject to the reasonable approval of the Town. 
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c. Use of Decommissioning Security. The Town shall have immediate and 
unrestricted access to the Decommissioning Security for the purpose of carrying out and 
completing Decommissioning whenever the Company fails to do so as required by this 
Agreement. 

d. Adjustment to Decommissioning Amount. The Decommissioning Amount and 
Decommissioning Security shall be reduced by the "Resale Salvage Value" of the Project. The 
Decommissioning Amount and offsetting Resale Salvage Value shall be recalculated by the 
parties every five (5) years during the first twenty (20) years of the term hereof and every two (2) 
years following such period, with the first recalculation occurring on the fifth anniversary of the 
Commercial Operation Date. The Company shall reimburse the Town for the cost of such 
recalculation, in an amount not to exceed TWO THOUSAND FIVE HUNDRED DOLLARS 
($2,500.00). If the Decommissioning Amount decreases, the Company may provide replacement 
Decommissioning Security in such lower amount, and if the Decommissioning Amount 
increases, then by September 1 of that same year, the Company shall provide Decommissioning 
Security in such higher amount. If the parties do not agree on the recalculated Decommissioning 
Amount, the parties shall resolve the dispute pursuant to the dispute resolution procedure set 
forth in Section 14.1. 

e. Expiration. The Decommissioning Security shall not expire for at least one (1) 
year after the end of the year for which it is provided. The Company shall provide replacement 
Decommissioning Security as necessary to meet this requirement, and the failure to do so shall 
be a breach of this Agreement. 

f. Bankruptcy. The Decommissioning Security and any escrow account established 
by this Agreement shall not be subject to disclaimer or rejection in a bankruptcy proceeding. 

ARTICLE XII 

FIRE PROTECTION CONTROL AND SAFETY 

SECTION 12.1 	ANNUAL MEETINGS WITH FIRE CHIEFS. The 
Company will meet, on at least an annual basis, with the fire chiefs of the fire districts where 
Turbines are located, to review current access, training needs, and other emergency coordination 
related issues. The initial meeting with the fire districts will take place within ninety (90) days of 
the Effective Date. 

SECTION 12.2 	EMERGENCY PLAN. Within thirty (30) days after the 
initial meeting with the fire chiefs, the Company will submit to the fire chiefs and to the Town a 
Emergency Plan which identifies and addresses any emergency coordination concerns raised by 
the fire chiefs. If necessary, such plan shall be updated within thirty (30) days after each 
subsequent meeting. 

ARTICLE XIII 

LIABILITY COVERAGE AND INDEMNIFICATION 
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SECTION 13.1 	INSURANCE. The Company will maintain insurance for 
claims arising out of injury to persons or property, relative to either sudden and accidental 
occurrences or non-sudden and accidental occurrences, resulting from operation of the Project. 
The Company shall maintain or cause to be maintained insurance against such risks and for such 
amounts as are customarily insured against by businesses of like size and type. The Company 
will provide proof of such insurance in the form of a certificate of insurance or proof of self-
insurance annually to the Town. 

SECTION 13.2 	INDEMNIFICATION OF TOWN. 

a. Indemnification. Except to the extent caused by the negligence, illegal or willful 
misconducts of the Town or its officers, agents, employees or subcontractors, and except with 
respect to special or consequential damages, the Company agrees that it will indemnify and hold 
harmless the Town and its officers and employees from and against any and all liability, actions, 
damages, claims, demands, judgments, losses, cost, expenses and fees, including reasonable 
attorneys' fees (collectively, "Losses"), including losses for injury or death to persons or for loss 
or damage to property, and will defend the Town and its officers and employees in any court 
action, administrative proceeding or appeal in connection with such Losses, whether or not 
finally adjudicated and including any settlement thereof, provided such losses result from or arise 
out of any act, omission, negligence or other fault of the Company or its officers, agents or 
employees; and further provided such losses arise out of or occur in connection with the 
construction and operation of the Project. In the event a claim, action, demand, suit or 
proceeding is instituted against the Town by any third party for a money judgment only, pursuant 
to which the Town is entitled to be indemnified hereunder, the Town shall immediately notify 
the Company in writing and contemporaneously provide the Company with a copy of the written 
documents presented by such third party. Nothing herein shall obligate the Company to 
indemnify, hold harmless and defend the Town and its officers and employees in connection 
with any litigation commenced against the Town and/or its officers or employees by reason of 
the Company's commitment to provide funding to the Town's local development corporation. 

b. Hold Harmless and Defense Against Actions Concerning the Project or Town 
Permits. Without limiting the foregoing, in the event a claim, action, demand, suit or proceeding 
is instituted against the Town by any third party challenging the exercise of the Town's 
municipal powers or obligations in connection with the Project or the Town's issuance of Town 
Permits, pursuant to which the Town is entitled to be indemnified hereunder, the Town shall 
immediately notify the Company in writing and contemporaneously provide the Company with a 
copy of such written documents presented by such third party. 

c. Right to Control Defense. The Company will have the right to control the defense 
of any such actions or claims and will have the right to settle such actions or claims on such 
terms as it may deem reasonable so long as such defense and/or settlement are approved by the 
Town and releases or indemnifies the Town. The Town shall be entitled to its own counsel in 
defense of such action. 

SECTION 13.3 	INDEMNIFICATION OF THE COMPANY. The Town 
shall indemnify, hold harmless and defend the Company and its owners, affiliates, officers, 
employees, subcontractors and agents from and against any and all damages, penalties, costs, 
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claims, demands, suits, judgments and expenses, including, without limitation, reasonable 
attorneys' fees, caused by, arising out of or incurred as a result of: (a) the acts or omissions or 
willful misconduct of the Town, (b) breach of any obligation, covenant or undertaking of the 
Town contained herein, or (c) any misrepresentation or breach of warranty on the part of the 
Town pursuant to this Agreement. 

SECTION 13.4 	COOPERATION IN DEFENSE AGAINST LITIGATION. 
Should any third party bring a federal or state suit or proceeding, including a proceeding 
pursuant to Article 78 of the New York Civil Practice Law and Rules regarding the Project or the 
Town Permits, the Company and the Town shall cooperate in the defense of said action. The 
Town shall have the right to select its counsel but the Company shall have the right to control the 
defense against such action pursuant to Section 13.2(c) hereof. The Company agrees to fimd 
reasonable attorneys' and experts' fees and costs incurred by the Town in defense of any such 
action. 

ARTICLE XIV 

DISPUTE RESOLUTION 

SECTION 14.1 	DISPUTE RESOLUTION. In the event of a dispute 
concerning compliance with this Agreement, the Company and the Town agree that they will 
engage in alternative dispute resolution in the form of non-binding mediation with a mutually 
agreed mediator. The parties recognize that certain disputes are not amenable to mediation. In 
the event that either party determines to proceed with resolution of the dispute through judicial 
litigation, this Agreement to submit disputes to mediation will not be used against any party in 
the judicial forum. 

ARTICLE XV 

TERMINATION 

SECTION 15.1 	TERMINATION. In the event that the Town modifies the 
terms and conditions of any Town Permit or modifies its regulations governing operation of the 
Project in a manner which materially interferes with the operation of the Project, or which 
requires the Company to change its operations to the detriment of it or the Project, the Company 
may opt, in its sole and absolute discretion, to suspend payments hereunder and/or terminate the 
Agreement. The Company reserves its rights to initiate a judicial challenge to the Town Permit 
or regulations in question, which challenge shall not serve as a waiver of its right to terminate the 
Agreement. In the event that the Company opts to terminate this Agreement, and either the 
Town or the Company seeks a judgment in a court of competent jurisdiction to declare the rights 
of the parties under this Agreement, any Host Fee otherwise due under this Agreement as of the 
date of Termination, the payment of which is at dispute in the litigation, shall be deposited with 
the court or an escrow agent mutually agreeable to both parties, pending the outcome of the 
litigation. Nothing herein shall be construed as constituting the Company's consent or waiver 
with respect to the Town modification of any Town Permit or Town regulation or otherwise limit 
the Company's rights and potential remedies in response to such modifications. 
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ARTICLE XVI 

BREACH AND REMEDIES 

SECTION 16.1 	NOTICE OF BREACH. In any case where either party 
breaches this Agreement, the non-breaching party shall provide written notice to the breaching 
party within ten (10) days of such breach ("Notice of Breach"). 

SECTION 16.2 	RIGHT TO CURE. The Company shall have the right to 
cure any breach and must cure such breach within ninety (90) days of its receipt of a Notice of 
Breach, unless such breach is a non-monetary breach and is not capable of cure within ninety 
(90) days, in which event the Company may request an extension of the ninety (90) day period 
for up to a total one hundred eighty (180) days. If the non-monetary breach does not constitute a 
violation of the Town Permit, then the extension shall be granted by the Town Board. If the non-
monetary breach constitutes a violation of the Town Permit, then the extension may be granted 
by the Town Board pursuant to the Local Law. In the event the breach continues to remain 
uncured, the time may be enlarged by the Town to the lesser of the: (a) extension period allowed 
by the Local Law, or (b) a time period established by the Town Board. 

SECTION 16.3 	REMEDIES. The parties acknowledge that neither party 
has an adequate remedy by way of damages in the event that the other party materially breaches 
or threatens to materially breach the obligations and restrictions contained within this 
Agreement, and therefore each party agrees that, in the event of a breach of this Agreement, 
the aggrieved party may apply to a court of competent jurisdiction for equitable relief directing 
the other party to comply with this Agreement and/or enjoining or restraining the other party 
from any material breach hereof. 

SECTION 16.4 	REMEDIES CUMULATIVE. No remedy herein conferred 
upon or reserved to the Town is intended to be exclusive of any other available remedy, but each 
and every such remedy shall be cumulative and in addition to every other remedy given under 
this Agreement or now or hereafter existing at law or in equity. No delay or omission to exercise 
any right or power accruing upon any breach shall impair any such right or power or shall be 
construed to be a waiver thereof, but any such right and power may be exercised from time to 
time and as often as may be deemed expedient. 

SECTION 16.5 	LIMITED RECOURSE. Notwithstanding any other 
provision in this Agreement, the Company's obligations under this Agreement to make payments 
are limited to its interest in the Project and the Town shall be entitled to look solely to the 
Company's, interest in the Project for satisfaction of such obligations. Such obligations shall 
constitute limited obligations of the Company, payable solely from the revenues of the Company 
derived and to be derived from the operation, lease, sale, or other disposition of the Project. 

SECTION 16.6 	TOWN BREACH AND RIGHT TO CURE. The Town 
shall cure all breaches within ninety (90) days of its receipt of the notice unless such breach is 
not capable of cure within ninety (90) days, in which event the Company shall give the Town an 
additional ninety (90) days to cure provided the Town has commenced a cure and proceeded 
diligently to affect such cure. If the Town fails to cure such breach within the time allowed, the 
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Company's payment obligations under Sections 4.1 and 4.2 hereof shall be suspended until such 
breach is cured. 

SECTION 16.7 	MORTGAGEE RIGHT TO CURE. Notwithstanding any 
other provision herein, whenever any breach hereof shall have occurred and be continuing with 
respect to this Agreement, the remedies of the Town shall be limited to the rights hereunder, 
subject to the rights of Mortgagees (as defined below) to cure any such breach as set forth below. 

a. Mortgagee. For the purposes of this Agreement, the terms "Mortgage" or 
"Mortgages" shall include any mortgage, leasehold mortgage, purchase money mortgage or 
other security instrument or instruments secured by the Project and used in the jurisdiction in 
which the Project is located, such as, without limitation, mortgages, deeds of trust, financing 
statements, assignments of leases, rents and/or profits, security agreements and other 
documentation which a lender may require, and the term "Mortgagee" shall mean the secured 
party under any of the foregoing instruments whose involvement is communicated in writing to 
the Town. With respect to any such Mortgage, so long as such Mortgage shall remain 
unsatisfied of record or until written notice of satisfaction is given by the Mortgagee to the 
Town, the following provisions shall apply. 

b. Service of Notices on Mortgagee. The Town shall simultaneously serve a copy of 
any Notice of Breach upon the Mortgagee if the Mortgagee has provided its contact information 
to the Town, and no such notice or other communication to the Company shall be deemed 
received unless a copy is so served upon the Mortgagee in the manner provided in this 
Agreement for the giving of notice. The time periods provided for in this Section shall be 
calculated from the Mortgagee's receipt of a Notice of Breach. 

c. In the event of any breach by the Company and/or its successors under this 
Agreement, the Mortgagee shall have one hundred twenty (120) days for a monetary breach and 
one hundred eighty (180) days for a non-monetary breach that does not constitute a violation of 
the Town Permit, after Notice of Breach is received by the Mortgagee, to cure or to cause to be 
cured the breach complained of and the Town shall accept such performance by or at the 
instigation of such Mortgagee as if same had been done by the Company. If the non-monetary 
breach constitutes a violation of the Town Permit, then the Mortgagee may request an extension 
of the ninety (90) day period provided to the Company in Section 16.2 and the Town may grant 
the extension pursuant to the Local Law. If the Breach is monetary in nature, each Notice of 
Breach given by the Town will state the amounts of any payments herein provided that are then 
claimed to be in default. 

d. If, before the expiration of Mortgagee's cure period as provided above, 
Mortgagee shall have notified the Town in writing of its agreement to pay or cause to be paid to 
the Town, within thirty (30) days after the expiration of Mortgagee's cure period, all payments in 
this Agreement provided for and then in default, and/or in the case of non-monetary breach that 
does not constitute a violation of the Town Permit, shall have agreed within forty five (45) days 
to commence or caused to be commenced the cure of such non-monetary breaches, if any are 
then in breach (other than breaches which by their nature cannot be cured), and shall prosecute or 
cause the prosecution of same to completion with reasonable diligence (collectively, the 
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"Extended Cure Period"), then the Town shall not exercise any of its rights and remedies under 
this Agreement until expiration of the Extended Cure Period. 

e. 	The Company (and not the Town) shall give the Mortgagee notice of any 
arbitration or other proceeding or dispute by or between the parties hereto, and the Mortgagee 
shall have the right to intervene therein and be made a party to any such arbitration or other 
proceeding. 

ARTICLE XVII 

SEVERABILITY 

SECTION 17.1 	SEVERABILITY. If any clause, provision, section or 
article of this Agreement, or a portion thereof, is held invalid, inoperative or unenforceable by 
any court or regulatory authority of competent jurisdiction, the remainder of this Agreement shall 
not be affected thereby and shall be valid and enforceable to the fullest extent permitted by law. 

SECTION 17.2 	REFORMATION. Notwithstanding the foregoing, if any 
clause, provision, section or article of this Agreement, or a portion thereof, is held invalid, 
inoperative or unenforceable by any court or regulatory authority of competent jurisdiction, the 
parties shall: 

a. Promptly meet and negotiate a substitute for such clause, provision, section or 
article, which will to the greatest extent legally permissible, effect the original intent of the 
parties therein. 

b. Negotiate such changes in, substitutions for, or additions to the remaining 
provisions of this Agreement as may be necessary in addition to and in conjunction with 
Section 16.1(a) hereof to effect the original intent of the parties in the clause, provision, section 
or article declared invalid. 

ARTICLE XVIII 

REIMBURSEMENT OF TOWN EXPENSES 

SECTION 18.1 	REIMBURSEMENT OF TOWN EXPENSES. The 
Company shall reimburse the Town for all reasonable costs, fees and expenses paid to its special 
legal counsel and the On-Site Monitor (the "Fees") incurred in connection with the Town's 
oversight of the post-Town approval phases of the Project, including road construction and 
restoration, occurring prior to the Commercial Operation Date. 

SECTION 18.2 	FEE ESCROW ACCOUNT. 

a. 	Initial Funding of Fee Escrow Account. Within Five days of the execution of this 
Agreement, the Company shall deposit the sum of FORTY-FIVE THOUSAND DOLLARS 
($45,000.00) in an interest-bearing escrow account to be established by the Town at a local 
banking institution (the "Fee Escrow Account"), with any interest accruing to the Company's 
benefit. 
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b. Replenishment of Fee Escrow Account. Whenever the balance of the Fee Escrow 
Account falls below TEN THOUSAND DOLLARS ($10,000.00), the Company shall be 
notified, through notice to the Company and its attorney, as set forth in Section 19.1 hereof, of 
the amount remaining in the Fee Escrow Account and, within fifteen (15) business days of such 
notification, the Company shall deposit an additional FIVE THOUSAND DOLLARS 
($5,000.00), or such other amount as the Town and the Company shall mutually agree, into the 
Fee Escrow Account. In the event the Company fails to replenish the Fee Escrow Account 
within fifteen (15) business days of the Company's attorneys being notified, the Town Board 
may direct the engineers and attorneys to cease all work on the Project until such payment is 
received from the Company. 

c. Invoices and Withdrawals. The Invoices for engineering and legal services will 
be submitted to the Town Comptroller, who will review the invoices. Upon approval by the 
Town Comptroller, the Town Supervisor will thereafter be directed to disburse funds from the 
Fee Escrow Account to pay the invoices. Copies of all invoices shall be provided prior to 
approval by the Town Board to the Company except for any privileged portions of legal billings. 

d. Return of Fee Escrow Account Balance. Upon completion of all of the Town's 
responsibilities with respect to the Project, but in no event later than one (1) year following the 
Commercial Operation Date, any monies remaining in the Fee Escrow Account, after paying all 
outstanding costs, fees and expenses, shall be returned to the Company. 

e. Quarterly Statements. The Town shall provide quarterly Fee Escrow Account 
statements to the Company, together with an itemized accounting of monies disbursed from the 
Fee Escrow Account, if applicable. 

f. Disputes. In the event the Company disputes or objects to any item set forth in 
the bi-annual accounting, the Company shall identify the disputed item and the basis for the 
dispute, in writing, within thirty (30) days of the receipt of such accounting. The Company and 
the Town agree to communicate expeditiously and in good faith with each other to resolve any 
such billing dispute as promptly as possible. In the event the parties are unable to resolve their 
dispute, the parties shall first proceed with mediation in accordance with Section 14.1 hereof. 

SECTION 18.3 	NO FIDUCIARY RELATIONSHIP. The engineers and 
attorneys retained by the Town are retained pursuant to separate agreement with the Town and 
do not have any obligation to or fiduciary relationship with the Company. 

SECTION 18.4 	REASONABLE SERVICES AND RATES. The services 
provided by the Town's engineers and attorneys are subject to reimbursement and shall be 
limited to those services reasonably necessary to assist the Town in connection with the Project 
in accordance with applicable law and the completion of any agreements with the Town. The 
rates charged by the Town's engineers and attorneys shall not exceed those rates customary 
within the community for similar services. 
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ARTICLE XIX 

NOTICES 

SECTION 19.1 	NOTICES. Notices hereunder will be given in writing and 
delivered to the parties by first class mail, postage prepaid, at the addresses set forth hereafter: 

a. Notices to the Town: 

Town of Allegany 
Attn: Town Supervisor 
Town of Allegany Town Hall 
52 West Main Street 
Allegany, New York 14706 

With a copy to: 

Daniel A. Spitzer, Esq. 
Hodgson Russ, LLP 
The Guaranty Building 
140 Pearl Street, Suite 100 
Buffalo, New York 14202-4040 

b. Notices to the Company: 

Allegany Wind LLC 
Attn: Kevin Sheen 
44 East 30th Street, 10th Floor 
New York, New York 10016 

With copies to: 

Douglas Ward, Esq. 
Young Sommer 
5 Palisades Dr # 300 
Albany, NY 12205-6416 

Peter Swartz, Esq. 
Swartz Moses PLLC 
1583 E. Genesee St. 
Skaneateles, NY 13152 

Any party may change its notice address by notifying the other party in accordance with 
this Section. Notices sent in accordance with this Section shall be deemed received three (3) 
days after mailing. 
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ARTICLE XX 

MISCELLANEOUS 

SECTION 20.1 	NO WAIVER. The failure of any party to insist on the 
strict performance of any term or provision hereof will not be deemed a waiver of the right to 
insist on strict performance of any other term or provision, nor will it be deemed a waiver of any 
subsequent breach. Unless specifically stated, the selection of any specific remedy hereunder or 
under the Wind Energy Regulations by either party shall not be deemed an election of remedies 
limiting either party's right to seek any other remedy otherwise allowed by this Agreement, or 
under the Wind Energy regulations or under Law or Equity or under Local, State of Federal Law. 

SECTION 20.2 	APPLICABLE LAW AND VENUE. This Agreement will 
be governed by the laws of the State of New York. Venue for any dispute arising under this 
Agreement and not settled by mediation shall be solely in the New York State Supreme Court for 
Cattaraugus County. 

SECTION 20.3 	FEES ASSOCIATED WITH ENFORCEMENT. In the 
event either party commences any action to collect any payment or monetary amount due under 
this Agreement, or to enforce any provision of this Agreement, such party shall have the right to 
recover all expenses and fees, including reasonable attorneys fees, incurred in bringing the 
action, if such party prevails in such action. Nothing in this Agreement shall limit the right of 
the Town to enforce the Wind Energy Regulations through all civil or criminal proceedings 
available under the law. 

SECTION 20.4 	NO RECOURSE. All obligations of the parties contained 
in this Agreement shall be deemed to be the corporate obligations of the respective parties and 
not obligations of any member, officer, official, agent, servant, employee, or affiliate of the 
parties. No recourse upon any obligation contained in this Agreement, or otherwise based on or 
in respect of this Agreement, shall be had against any past, present, or future member, officer, 
official, agent, servant, employee, or affiliate of the parties. 

SECTION 20.5 	ENTIRE AGREEMENT. 	Unless supplemented or 
otherwise amended in writing by the Town and the Company in accordance with the laws of the 
State, this Agreement constitutes the parties' entire agreement with respect to the subject set 
forth herein, and no other agreements, written or unwritten, implied or express, will be deemed 
effective. 

SECTION 20.6 	AMENDMENT. 	No amendment, modification or 
alteration of the terms or provisions of this Agreement shall be binding unless the same shall be 
in a writing that specifically references this Agreement and that is duly executed by the parties. 

SECTION 20.7 	BINDING EFFECT. This Agreement shall inure to the 
benefit of and shall be binding upon each of the parties and, as permitted by this Agreement, by 
their respective successors and permitted assigns. 
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SECTION 20.8 	HEADINGS. The headings of sections and paragraphs of 
this Agreement are inserted for convenience only and shall not be deemed to constitute a part of 
this Agreement or to affect the construction hereof. 

SECTION 20.9 	ASSIGNMENT BY TOWN. Except in the context of 
financing or securitizing revenues from the Project under this Agreement, the Town may not 
transfer or assign any of its rights or obligations under this Agreement without the prior written 
consent of the Company and any such transfer or assignment shall be null and void and of no 
force and effect. The Company shall cooperate with the Town from time to time, including, 
without limitation, by entering into a consent and assignment or other agreements with the Town 
and the financing parties involved with any such financing or securitization in connection with 
any collateral assignment on such terms as may be customary under the circumstances and shall 
reasonably be required by the involved financing parties. 

SECTION 20.10 	ASSIGNMENT BY COMPANY. The Company may, 
without the consent of the Town, (a) assign this Agreement to any (I) purchaser of the Project, 
(II) affiliate (as such term is defined in Rule 12b-2 of the General Rules and Regulations under 
the Securities Exchange Act of 1934) of the Company that is controlled by, controlling or under 
common control with the Company or (III) persons or entities, including a collateral agent acting 
on behalf of lenders providing financing for the Project (collectively, the "Financing Parties") 
(such purchaser, affiliate and Financing Parties are collectively defined as a "Successor"), 
provided such Successor assumes and agrees to be bound by this Agreement by executing and 
submitting to the Town a notice of assignment and assumption of this Agreement, a form of 
which is attached hereto as Exhibit "F", and (b) pledge, mortgage, grant a security interest in and 
collaterally assign this Agreement to any Financing Parties. The Town shall cooperate with the 
Company, its affiliates, any Successor, and any Financing Parties from time to time, including, 
without limitation, by entering into a consent and assignment or other agreements with such 
Financing Parties and the Company in connection with any collateral assignment on such terms 
as may be customary under the circumstances and shall reasonably be required by such 
Financing Parties, including execution of a consent to the assignment of this Agreement in the 
form approved by the Company and the Financing Parties, as applicable. In the event this 
Agreement is assigned to a Successor, the Company shall have no further obligations hereunder. 
Nothing herein shall limit in any way the right of the owners of the Company to sell or otherwise 
transfer (including by merger or consolidation with any other entity) all or a portion of their 
ownership interests in the Company. 

SECTION 20.11 	COUNTERPARTS. This Agreement may be executed in 
any number of counterparts each of which shall be deemed an original and all of which taken 
together shall constitute one and the same instrument. 

SECTION 20.12 	FILING WITH TOWN CLERK. The Town shall file and 
maintain a copy of this Agreement in the office of the Town Clerk. 

[SIGNATURE PAGE FOLLOWS] 
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ALLEGANY WIND LLC, a New York limited 
liability compa 

By: 
Name:  14.01.-. 6.-1  
Title:  ‘LC I - cdaf5-1.13€&_Yv 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the date 
and year above written. 

THE COMPANY: 

TOWN: 

TOWN OF ALLEGANY, a New York municipal 
corpor 

- 	
7-7 

By: 
Name:  ctiN(CK N. 1.1-2 61-On  
Title: -TO- WM ,SLIN:---(e--\ ► 6OR 
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NOtAPJ 	Stec: 	Yiwk 
MARY F,rrrK q6111635 

CattaialigLIS 	'flty_ 

	

CanifiliS-31011 EX[YrE;   / A 

SS: 

STATE OF  IV  t9  Cul 'L.  0 1/' 	ss: 
COUNTY OF 0A-7w/en Li &ICS  

On the dq  day of hi av 1,  in the year k/ , before me, the undersigned, a Notary 
Public in and for said State, personally appeared  Af‘liti She en  , personally known to 
me or proved to me on the basis of satisfactory evidence to be the individuals whose names are 
subscribed to the within instrument and acknowledged to me that he executed the same in his 
capacity, and that by his signature on the instrument, the individual, or the person upon behalf of 
which the individual acted, executed the instrument. 

Notary Publi 
Th1111)17\ \q/  

STATE OF  NI e t'u 	r  
COUNTY OF en Tr- 12 au 6 LLS 

On the c1  day of [ 4 t,L 1 ,  in the year [ ,3081,  before me,, the undersigned, a Notary 
Public in and for said State, personally appeared  PatrIC 14 kedOil 5cpersonally known to 
me or proved to me on the basis of satisfactory evidence to be the individuals whose names are 
subscribed to the within instrument and acknowledged to me that he executed the same in his 
capacity, and that by his signature on the instrument, the individual, or the person upon behalf of 
which the individual acted, ecuted the instrument. 

h171, 	7  
Notary Publi 
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List of Exhibits 

Exhibit "A" Schedule of Roads 
Exhibit "B" Town Approving Resolution 
Exhibit "C" Instructions to Town Assessor 
Exhibit "D" Schedule of Project Facilities Requiring Municipal Franchises, Road Permits and 
Curb Cuts 
Exhibit "E" Material and Equipment Delivery Route Assessment 
Exhibit "F" Decommissioning and Site Restoration Plan 
Exhibit "G" Form of Notice of Assignment and Assumption of Host Community Agreement 
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Exhibit "A" 

Schedule of Roads 
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Exhibit "B" 

Town Approving Resolution 



TOWN OF ALLEGANY TOWN BOARD 

RESOLUTION AUTHORIZING THE EXECUTION OF A HOST COMMUNITY 
AGREEMENT AND RELATED AGREEMENTS RELATIVE TO THE ALLEGANY 

WIND LLC WIND FARM PROJECT 

WHEREAS, the Town Board of the Town of Allegany (herein the "Town 
Board") has received an application from Allegany Wind LLC for a rezoning to create a Wind 
Energy Overlay District in which Allegany Wind proposes to construct a wind energy facility, 
including wind energy generating turbines and related infrastructure (collectively the "Project"); 
and 

WHEREAS, the Town Board has received and reviewed a proposed Host 
Community Agreement and related agreements with Allegany Wind LLC relative to the Project; 
and 

WHEREAS, the Planning Board of the Town of Allegany (the "Planning Board") 
was designated to act as "Lead Agency" with respect to the Project; and 

WHEREAS, with respect to the Project, the Lead Agency issued an environmental 
impact statement (the "FEIS") prepared with respect to the Project and the members of the Town 
Board have received and reviewed a copy of the FEIS; and 

WHEREAS, the members of the Town Board received a copy of a statement of 
findings and decision relative to the FEIS (the "Findings Statement"), which was adopted by the 
Planning Board (Lead Agency), and the members of the Town Board have reviewed the Findings 
Statement; and 

WHEREAS, pursuant to Article 8 of the Environmental Conservation Law, 
Chapter 43 B of the Consolidated Laws of New York, as amended ("SEQR Act"), and the 
regulations (the "Regulations") adopted pursuant thereto by the Department of Environmental 
Conservation of the State of New York (collectively with the SEQR Act, "SEQRA"), the Town 
Board, an Involved Agency, conducted the requisite environmental review and issued a Findings 
Statement for the Project pursuant to SEQRA; and 

WHEREAS, the Host Community Agreement and the related agreements provide a 
mechanism to confirm and fund Allegany Wind LLC's commitments under SEQRA and the 
Town permits. 

NOW, THEREFORE, BE IT RESOLVED BY THE MEMBERS OF TOWN BOARD 
OF THE TOWN OF ALLEGANY AS FOLLOWS: 

1. 	The Host Community Agreement, attached as Exhibit A and incorporated herein, 
is hereby approved, and the Town Supervisor is directed to execute the Host Community 
Agreement. 



The Road Bond amount is hereby set at $638,074.76. 

3. The Escrow Agreement, attached as Exhibit B and incorporated herein, for the 
payment of the initial $500,000 payment is hereby approved, and the Town Supervisor is 
directed to execute the Escrow Agreement. 

4. The Town accepts the $10,000 amount for the mitigation of impacts to historic 
and cultural properties in accordance with the Planning Board condition. 

5. This Resolution shall take effect immediately. 

Passed and Adopted by the Town Board of the Town of Allegany on the 29th day of August, 
2011 



Exhibit "C" 

Advice to Town Assessor' 

The Town and the Company acknowledge that it is difficult to determine the value of the 
Project for real property tax purposes. Accordingly, the Town and the Company request the 
Town Assessor to establish the full value assessments for the Project set forth below, which 
values are based on the New York State Office of Real Property Services-established valuation 
rate per MW of $1,266,667 for wind power projects. Nothing herein shall constitute an 
admission as to value of the Project by the Town, the Town Assessor, or the Company. 

Assessment Year Full Value Assessment 

2013 
($) 

91,833,358 
2014 87,241,690 
2015 82,650,022 
2016 78,058,354 
2017 73,466,686 
2018 68,875,018 
2019 64,283,350 
2020 59,691,682 
2021 55,100,015 
2022 50,508,347 
2023 45,916,679 
2024 41,325,011 
2025 36,733,343 
2026 32,141,675 
2027 27,550,007 
2028 22,958,339 
2029 18,366,672 
2030 13,775,004 
2031 9,183,336 

2032 Decommissioning 9,183,336 (10% Floor) 

Assumes COD in 2012 
Assumes Project capacity of 72.5 MW 
Assumes Full Value of $91,833,358 (assumed value per MW $1,266,667) 
Rate of Depreciation 5% 
Annual Depreciation $(4,591,668) 

1 	This exhibit is an example of how the payment would be developed for a 72.5 MW 
project. This is an example for illustrative purposes only. 



Exhibit "D" 

Schedule of Project Facilities Requiring Municipal Franchises, Road 
Permits and Curb Cuts 

® A location off of Nichols Run Road. 

® A location off of Chipmunk Road. 



EXHIBIT "E" 

Material and Equipment Delivery Route Assessment 

To be provided to the Town Board at a later time agreeable to the parties. 



EXHIBIT "F" 

Decommissioning and Site Restoration Plan 



DECOMMISSIONING AND SITE RESTORATION PLAN 

Introduction:  In accordance with the Town of Allegany Wind Energy Regulations 

('the Regulations"), adopted August 28, 2007, a Decommissioning and Site Restoration Plan 

is required to guard against the remote possibility that the Project ceases to operate and the 

facilities are abandoned and not removed by Allegany Wind or its sucessors or assigns. 

Financial Security:  Consistent with the Regulations (Regulations §5.25[D]), prior to 

the issuance of a building permit, Allegany Wind (the "Project Sponsor") will provide financial 

security for decommissioning the Project (referred to as the "Decommissioning Security"). 

The Decommissioning Security will be sufficient to ensure the removal of all transformers, 

met towers, wind turbines, access roads, drive ways, and foundations, as further described 

in detail below, and regrading and revegetation of the Project site as required by the 

Regulations. The Decommissioning Security shall be utilized only if the Project, or part 

thereof, becomes inoperable or nonfunctional for a continuous period of one (1) year 

following construction of the Project and thereafter the Project Sponsor refuses to conduct 

decommissioning and site restoration activities, after a request is made in writing by the 

Town in accordance with the procedures set forth in Regulations §5.25(J) 

Prior to the issuance of a building permit, a NYS Licensed Engineer, selected by the 

Town Board and paid by the Project Sponsor, shall prepare and submit to the Town Board a 

Decommissioning Report (Report), which will estimate and certify the cost of 

decommissioning. The Report will also provide an estimate and certification of the salvage 

value of wind farm components. For purposes of establishing the Decommissioning Security 

to be provided by the Project Sponsor for the purpose of adequately performing 

decommissioning, the estimated and certified decommissioning cost will be reduced by the 

estimated, and certified salvage value of the wind farm components. 
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It is expected decommissioning costs at the outset of the project can approach a high 

estimate of $3,000,000.00. As noted above the final estimate for decommissioning costs will 

be certified in the Professional Engineer's Report. 

At least every five years after the initial Report, A NYS Licensed Engineer, selected 

by the Town Board and paid by the Project Sponsor, shall provide a Report recalculating the 

level of Decommissioning Security based on a recalculation and recertification of the 

estimates of the decommissioning costs minus salvage values. If such Report determines 

that the amount of the Decommissioning Security in force is insufficient to cover the removal, 

disposal, and site restoration costs, the Decommissioning Security shall be increased to the 

amount necessary to cover such costs within ten (10) days of the Project Sponsor's receipt 

of such Report. 

The Project Sponsor agrees to deliver to the Town, before the issuance of a building 

permit for the Project, Decommissioning Security in the form approved by the Town Board. 

The Project Sponsor and its successors or assigns shall maintain the Decommissioning 

Security in place for the duration of the Special Use Permit. 

The Decommissioning Security shall belong to the Town, and, in the case of 

bankruptcy, shall not be part of the permit holders' bankruptcy estate. No sale or transfer of 

any facility may occur unless there is full compliance with the permit condition requiring 

Decommissioning Security. 

Decommissioning Plan:  Megawatt-scale wind turbine generators typically have a 

life expectancy of 20 to 25 years. The current trend in the wind energy industry has been to 

replace or "re-power" older wind energy projects by upgrading older equipment with more 

efficient turbines. However, if not upgraded the turbines and other Project Components will 

be decommissioned. In general, decommissioning would consist of the following actions: 

® All turbines, including the blades, nacelles and towers will be disassembled, and 

transported off site for reclamation and sale. 

• All of the transformers will also be transported off-site for reuse or reclamation. 

• All underground infrastructures at depths at or less than 3.5 feet below finished 

grade will be removed. 
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• All underground infrastructures at depths greater than 3.5 feet below finished grade 

including the subsurface collection conductors, and foundations, will be abandoned 

in place at the Project Sponsor's discretion. 

• Areas where subsurface components are removed will be graded to match adjacent 

contours, stabilized with an appropriate seed mix, and allowed to re-vegetate 

naturally. 

• Project-related access road materials will remain on-site, or will be removed per 

landowner requirements (see below for additional detail). 

• All town, county or state roads, impacted by Project decommissioning activity, if any, 

will be restored to original condition upon completion of decommissioning. 

The initial Report will provide a more particular estimate and certification of the costs 

of each of the above specified restoration activities. 

During decommissioning activities, the town shall have access to the site, pursuant 

to reasonable notice, to inspect the results of complete decommissioning. All 

decommissioning and restoration activities will be in accordance with all applicable federal, 

state, and local permits and requirements and will include the following specific activities: 

• Turbine removal  Cranes and/or other machinery will be used for the disassembly 

and removal of the turbines. Electronic components and controls, and internal 

cables will be removed. The rotor and nacelle will be lowered to the ground for 

disassembly. The tower sections will be lowered to the ground where they will be 

further disassembled for transporting. The rotor, nacelle, and tower sections will 

either be transported whole for reconditioning and reuse or dissembled into 

salvageable, recyclable, or disposable components. 

• Turbine foundation removal.  Turbine foundations will be removed down to a level 

3.5 feet below finished grade. The remaining excavation will be filled with clean 

sub-grade material, compacted to a density similar to surrounding sub-grade 

material, and finished with topsoil and revegetated. In the event that the turbine is in 

an area of agricultural production, the Project Sponsor will adhere to New York State 

Department of Agriculture & Market Guidelines for Agricultural Mitigation for Wind 

Power Projects, which will apply to all agricultural lands impacted by the project. 
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• Underground collection cables.  All cables buried 3.5 feet or less below finished 

grade will be removed. All cables buried deeper than 3.5 feet will be kept in place at 
the discretion of the Project Sponsor. 

• Access roads and crane pads.  At the discretion of the landowner, gravel will be 

removed from access roads and crane pads and transported to a pre-approved 

disposal location. Any drainage structures will be removed and backfilled with sub-

grade material (if necessary). The ground will be de-compacted (in agricultural 

areas only), and allowed to re-vegetate naturally. 

• Monitoring.  In accordance with the guidelines of the New York State Department 

of Agriculture and Markets, a monitoring and remediation period of two years 

immediately following the completion of any decommissioning and restoration 

activities in agricultural land will commence. If agriculture impacts are identified 

during this period, follow-up restoration efforts will be implemented. 

• Substation.  The Project substation is generally valuable to the local transmission 

owner. As per the interconnection rules of the NYISO, the Project sub-station 

reverts to the ownership of the transmission owner and thus the Project Sponsor 

does not intend to decommission the substation. 
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Exhibit "G" 

Form Notice of Assignment and Assumption of Host Community Agreement 

NOTICE OF ASSIGNMENT  

To: Town of Allegany 
Attn: Town Supervisor 
Town of Allegany Town Hall 
52 West Main Street 
Allegany, New York 12923 

From: 1 
1 
1 

Date: 1 

  

Re: 	Assignment and Assumption of Host Community Agreement for Allegany Wind LLC 
Wind Power Project 

],company duly organized and existing under the laws of the State of 
1,  and having an office at [ 	 ]  hereby provides notice to the 

Town of Allegany that as of [ 	 ] it purchased or otherwise acquired all or 
substantially all of the assets of Allegany Wind LLC, a limited liability company duly organized 
and existing under the laws of the State of New York and having an address at 44 East 30th 
Street, New York, New York 10016. [ 1  hereby assumes all obligations under the 
Host Community Agreement by and between Allegany Wind LLC and the Town of Allegany 
dated as of [ 1  and agrees to be bound by its provisions. 

],  a [ 	]company 

By: 	  
Name: 	  
Title: 


